SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT
CONTRACT NO. 09AU-120
Bart earthquake safety program 
tBT internal RETROFIT
ADDENDUM NO. 8
DATE: AUGUST 17, 2016
The Contract Documents for Contract No. 09AU-120 are hereby modified by this Addendum No. 8.

Addendum No. 8 consists of twelve (12) items.
(1) The date for receipt of Bids is hereby amended as follows:


SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT

CONTRACT NO. 09AU-120

EARTHQUAKE SAFETY PROGRAM

TBT INTERNAL RETROFIT

EXTENSION OF TIME FOR RECEIPT OF BIDS

NOTICE IS HEREBY GIVEN that the General Manager of the San Francisco Bay Area Rapid Transit District has extended the time for receipt of Bids until the hour of 2:00 p.m., Tuesday, September 20, 2016, at the District Secretary’s Office, 23rd Floor, 300 Lakeside Drive, Oakland, California 94612 or to the mailing address: P.O. Box 12688, Oakland, California, 94604-2688, for Earthquake Safety Program TBT Internal Retrofit, Contract No. 09AU-120.

Dated at Oakland, California, this ___th day of August, 2016.







_____________________________________








Kenneth A. Duron, District Secretary








San Francisco Bay Area Rapid Transit District
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	CONTRACT SPECIFICATIONS


	(2)
	01 11 00 – 5 
	01 11 00
	Delete Article 1.06A, and substitute therefor the following:

“A.
Completion Time:  Pursuant to the General Conditions Article GC8.1, the Contractor agrees to commence the Work on the date specified by the District’s NTP and complete the specified Work as follows:

1.

Base Bid plus Additive Bid Items 1, 2, 3, 4, and 5 – within 1,950 Days.

2.

Base Bid plus Additive Bid Items 1, 2, 3, and 4 – within 1,920 Days.

3.

Base Bid plus Additive Bid Items 1, 2, and 3 – within 1,890 Days.

4.

Base Bid plus Additive Bid Item 1 and 2 – within 1,860 Days.

5.

Base Bid plus Additive Bid Item 1 – within 1,830 Days.

6.

Base Bid – within 1,800 Days.”



	(3)
	01 14 00 – 1 
	01 14 00
	Delete Article 1.01B, and substitute therefor the following:

“B.
For Category 1 Work as defined in Article 1.01A.1 above, Contractor shall have access to the TBT Bores between the TBT Portal at Seventh Street in Oakland and the San Francisco Transition Structure (SFTS) during the work shifts set forth below:

1.
Sunday 9:40 p.m. to Monday 4:55 a.m. (single-tracking)

2.
Monday 9:40 p.m. to Tuesday 4:55 a.m. (single-tracking)

3.
Tuesday 9:40 p.m. to Wednesday 4:55 a.m. (single-tracking)

4.
Wednesday 9:40 p.m. to Thursday 4:55 a.m. (single-tracking)
5.
Thursday 9:40 p.m. to Friday 4:55 a.m. (single-tracking)”


	(4)
	01 14 00 – 2 
	01 14 00
	Delete Article 1.01C.3, and substitute therefor the following:

“3.
The MVC is expected to stop at West Oakland Station at approximately 9:30 p.m. and 5:05 a.m. for pickup/drop-off of workers.”


	(5)
	01 14 00 – 2 
	01 14 00
	Delete Article 1.01D.1, and substitute therefor the following:

“1.
Monday, Tuesday, Wednesday, Thursday and Friday: 1:15 a.m. to 4:15 a.m. for dates prior to the date for single-tracking availability indicated in Article 1.01A.1 herein; 1:15 a.m. to 5:15 a.m. for dates thereafter.


	(6)
	01 14 00 - 3
	01 14 00
	Delete Article 1.02G.1.b, and substitute therefor the following:

“b.
End of Shift:  Twenty (20) minutes for track inspection, train control equipment testing, and removal of Electrical Safe Clearance. Train Control equipment testing and removal of Electrical Safe Clearance by the District will also continue after the end of shift, up until blanket ends at 5:15 a.m.”


	(7)
	01 14 00 – 4 
	01 14 00
	Delete Article 1.04A, and substitute therefor the following:

“A.
The maximum available length for storage of the Contractor’s rail vehicles on the OKS spur track is eight hundred (800) feet, located as indicated on the Contract Drawings. The spur track and Contractor laydown area at Oakland Shops site will be available for the Contractor’s use on December 15, 2017.”


	(8)
	01 43 48 – 1 
	01 43 48
	Delete Article 1.03J, and substitute therefor the following:

“J. 
Contractor shall retain the Mock-up Structures until all retrofit work is complete.”



	(9)
	05 50 00 – 3
	05 50 00
	Delete Article 2.01G, and substitute therefor the following:

“G. 
Gratings:  Remove and dispose of existing trackway drainage sump gratings at pump stations (PS2, PS3, PS4 and PS5). Provide replacement flat-bar type steel gratings of all-welded construction, consisting of bearing bars and secondary bars in rectangular configuration with flat/plane level surface, hot-dip galvanized after fabrication.  Bars shall conform to ASTM A108.  Provide gratings with matching hot-dipped galvanized steel frame for anchoring in concrete.  Comply with applicable requirements of NAAMM “Metal Bar Grating Manual”.  Install and secure temporary cover or grating where existing gratings are removed at trackway drainage sumps or walkway sumps to provide accessible path for walking and carts during revenue hours.”



	(10)
	05 58 00 – 5
	05 58 00
	Delete Article 2.01B, and substitute therefor the following:

“B. 
Retrofit Steel Plate: ASTM A709 Grade 50.”



	(11)
	All
	09 91 00
	Delete Contract Specifications Section 09 91 00, and substitute therefor the attached new Contract Specifications Section 09 91 00, dated August 15, 2016, Addendum No. 8.



	(12)
	34 11 93 – 2
	34 11 93
	Delete Article 2.03C, and substitute therefor the following:
“C.
The rail fastening system for wood ties shall include tie plates, screw spikes and clips.

1.
New tie plates shall conform to AREMA Volume 1, Chapter 5, Section 1.1, Tie Plates – “Specifications for Steel Tie Plates.”

2.
Tie plates shall be new Pandrol rolled steel plates to suit 5 ½” base rail, or approved equal.

3.
Screw spikes shall be new Pandrol 15/16” diameter screw spike, or approved equal.

4.
Standard rail clips shall be Pandrol Type e Series; Clips shall be forged from alloy steel and quenched to achieve a longitudinal restraint of 3,000 pounds per rail seat. Except at rail joints, as provided for herein, only right-handed rail clips shall be used. The same standard rail clip shall be used in all positions of adjustment.”


END OF ADDENDUM NO. 8
Dated at Oakland, California on this _____ day of August 2016.


Kenneth A. Duron


District Secretary


San Francisco Bay Area Rapid Transit District
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