Scope:

Project Management
- Manage project tasks, prepare work plans and schedules, and conduct QA/QC review of project and deliverables.
- Manage and coordinate work assignments of other Consultants

Final Design
- Conduct more site surveys and field investigations to determine actual system conditions of the ex kV sub-transmission system, raceway system, substations and wayside equipment used on the routing requirements
- Collect and review record drawings.
- Conduct meetings and coordinate with appropriate BART departments and other project stakeholders
- Meet with BART stakeholders to address review comments on design submittals.
- Prepare construction cost estimates and construction schedule.
- Prepare and submit conformed design drawings.
- Excludes preparing Caltrans encroachment permits. Assumes BART is the lead for such efforts.

Prime: Prescience

<table>
<thead>
<tr>
<th>Subconsultant</th>
<th>Amount</th>
<th>DBE (Y/N)</th>
<th>SBE (Y/N)</th>
</tr>
</thead>
<tbody>
<tr>
<td>TSE</td>
<td>$121,871</td>
<td>N</td>
<td>N</td>
</tr>
<tr>
<td>OPAC</td>
<td>$255,514</td>
<td>Y</td>
<td>Y</td>
</tr>
<tr>
<td>EXARO</td>
<td>$18,716</td>
<td>N</td>
<td>Y</td>
</tr>
</tbody>
</table>

Total Work Plan Value: $439,623