

BART Agreement Number: 6M8120

Approval Date: 11/07/17

Work Plan No. A.01 - Supplemental Design Services During Construction (DSDC)

Scope:

HNTB + FMG JV Team was requested by BART to provide supplemental Design Services During Construction (DSDC) for the BART's El Cerrito del Norte Modernization Project, Contract 05HA-100. The general scope of work is supplemental engineering design support during construction, preparation of change notices, on-site support services, submittal review, and response to RFI's.

Prime: HNTB/FMG

Subconsultants: None

Total Work Plan Value: \$1,229,850