

**BART Agreement Number: 6M6138**

**Approval Date: 06/17/2020**

**Work Plan No. C.07-01 – BART Mobile App Permit**

**Scope:**

**Project Management and Administration**

The Program Management Team at HNTB will perform the following activities in support of the project:

- Work plan progress reporting.
- Subconsultant management.
- Monthly progress reports and agreement administration.

TransSIGHT will perform the following tasks for BART:

System requirements for the Permit feature are in the process of being finalized under a prior task order. This task order covers development and implementation of the new feature. The scope of work is anticipated to include the following elements:

1. **Backend System Development:** Consultant will develop new backend systems for permit products. These will be extensions of the existing Mobile app parking backend.
2. **Administrative Portal:** Consultant will develop new features on the administrative portal to support the Permit program, such as the ability to query sales and transactions for the new permit types.
3. **Mobile app:** Consultant will create designs for a user interface for the new permit features within the BART mobile app.

**Prime: HNTB**

<b>Subconsultant</b>	<b>Amount</b>	<b>DBE (Y/N)</b>	<b>SBE (Y/N)</b>
TransSight LLC	\$ 637,721	Y	Y

**Total Work Plan Value: \$ 662,163**