

BART Agreement Number: 6M8148

Approval Date: 04/23/21

Work Plan No. B.15-01– RR Financed Contracts Change Order Review/Audit

2.0 SERVICES TO BE PERFORMED BY CONSULTANT AND WORK BREAKDOWN STRUCTURE:

As requested by BART, Consultant shall review and audit selected RR construction contract change orders and provide review comments on change order packages

Prime: TY LIN - TSE, JV

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
COWI	\$174,001	N	N

Total Work Plan Value: \$188,716