BART Agreement Number: 6M8135 Approval Date: 06/25/19

Work Plan No. B.04 - Track Geometry Car

Scope:

This work plan is for the service of a Senior Scheduler, additional work plans have been/will be created for other aspects of this project including Resident Engineer, Office Engineer and Laser Consulting Expert.

Prime: Jacobs

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
Shiralian	\$86,324	N	Υ

Total Work Plan Value: \$93,506