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Work Plan No.: A.14-02 - BART Warm Springs Extension Irvington Station Final 

Design Amendment #1 

 

Scope:  

 

  

 
 

 

 

 

 

 

 

 



Prime: PGH Wong Engineering, Inc.  
 

 

Subconsultant  Amount DBE (Y/N) SBE (Y/N) 

Glumac - Mechanical  $ 44,820 N N 

Towill – Surveying $ 44,864 N N 

WRECO $ 192,009 Y Y 

AMC – Structural $ 175,000 Y Y 

Moffatt & Nichol $ 61,246 N N 
 

 

Work Plan Value: $1,006,372 


