BART Agreement Number: 6M8150 Approval Date: 10/20/20

Work Plan: No. A.09-1 BART to Silicon Valley Extension-Phase II (BSV II)-

Project No. 02HB000 Design Management Supports

## Scope:

Consultant to provide a Project Manager to function as a liaison for planning, coordinating, and supporting the design review for BSV II project between the VTA design group and BART engineering department under the direction of the Division Chief for Project Development & Construction (PD&C) or his designee. The PM functions involve planning, coordinating, and supporting the design review of major facilities including ventilation, mechanical, systems, tunnel constructability, etc. as well as technical and management documents and reports, meeting discussions, design criteria.

Prime: PreScience Corp.

Subconsultants: None

**Total Work Plan Value**: \$335,928