
BART Agreement Number: 6M8150   Approval Date: 7/30/19 
 
Work Plan No. A.07 – Embarcadero Station Platform Elevator Capacity and 
Redundancy Project 
 
Scope: 
 
Scope of services will include the following work: Provide Construction Management Services 
through March 2022 as required to administer construction of the 11FE‐110 Contract. 
Construction Management support services generally includes those items included in BART’s 
Resident Engineer’s Manual including: 

 Daily interaction and correspondence with the Contractor 

 Coordinating field activities 

 Chair and document coordination, progress and special meetings with BART and Contractor, 

 and with staff from other construction projects that may be competing for storage and work 

 space. 

 Document control 

 Submittal review process 

 RFI Response 

 Preparation/negotiation and processing of change orders 

 Cost estimation/Engineers Estimates 

 Daily inspection of installation work 

 Processing contractor invoicing 

 Schedule/claims analysis as necessary 
 

Prime: Prescience  
 
Subconsultant Amount DBE (Y/N) SBE (Y/N) 
    
    

 
Total Work Plan Value: $3,088,487 


