

**BART Agreement Number: 6M8137**

**Approval Date: 04/01/22**

**Work Plan No. A.11-01 – CBTC Contracts Management & Deployment Manager  
Gap Fill**

**Scope:**

CONSULTANT will provide a Contracts Manager, Deployment Manager, and Office Engineer to support the 49GH-110 Contract. The Scope of Work for this Work Plan includes the following tasks:

- a) Provide support to the CBTC Project in accordance with the Contract Documents and the latest edition of the BART DB Oversight Manual.
- b) Coordination with the District's various departments occupying or responsible for the affected changes
- c) Conduct regular and special meetings, as required.
- d) Provide Quality Assurance before and during design and phasing.
- e) Coordination with BART department (Train Control Engineering, Electrical Engineering, Train Control Maintenance, Electrical Maintenance, Track and Structures, RS&S and Operations), as required.
- f) Utilizing and updating the Project Management Software database system.

**Prime: PGH Wong**

**Subconsultant: None**

**Total Work Plan Value: \$ 235,590**