

BART Agreement Number: 6M8183

Approval Date: 01/25/2021

Work Plan: No. B.02-01 – Contract work is to providing engineering services to continue design work begun by STV under Agreement No. 6M8123 WP B.09.

Scope:

2.0 SCOPE OF SERVICES

Prepare the 95% design submittals begun under the original Work Plan. Participate in meetings to solicit stakeholder comments from M&E technical reviewers and other BART stakeholders. Incorporate changes as a result of comments into the final 100% design submittals.

Prepare the final 100% design documents for submittal to procurement, and participate in BART commenter back-checking of any changes from the 95% submittal.

During the IFB / bid phase, participate in any additional stakeholder reviews as requested including legal, contracting, etc. Update all submittals with resolution to all comments and prepare the final IFB document package. Prepare responses to bidder's questions, respond to RFI's and support bid evaluation.

During Construction, respond to RFI's, perform review of submittals, and evaluate change requests. Participate as requested in construction meetings, site visits or teleconferences and produce necessary calculations, reports and/or drawings to support construction. Incorporate contractor redline markups to develop final As-Built drawings.

Prime: TRC Engineers, Inc.

Subconsultant	Amount	DBE	SBE (Y/N)
STV Incorporated	\$ 284,146	N	N

Total Work Plan Value: \$ 318,690