

BART Agreement Number: 6M8123

Approval Date: 03/25/22

Revised Date: 10/06/25

Work Plan No. B.26-01 – Measure RR TPSS Project Management Support

Scope:

Project Management

1. STV's team will support BART management in the design efforts for TPSS and coordinate design efforts among the following BART departments:
 - a. Traction Power, Electrical, Civil, Structural, Mechanical, Computer Systems, Communications, and Train Control Engineering
 - b. Electrical and Communications Maintenance groups
 - c. Operations and Operations Liaison
 - d. Police
 - e. Station and Yard Line Management
 - f. Configuration Management
 - g. Real Estate / Safety
 - h. Community Relations
 - i. Quality
2. Coordinate project designs with external entities
3. Maintain project management procedures and documents including:
 - a. Project Management Plan
 - b. Project control process
 - c. Interface Management Plan

Prime: STV

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
Pradeep Consulting	\$ 863,282	Y	Y

Total Work Plan Value: \$ 944,455