SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT

BART DOWNTOWN BERKELEY PLAZA IMPROVEMENT PROJECT
CONTRACT NO. 05EA-110
ADDENDUM NO. 1
DATE: February 8, 2016
The following additions, deletions and modifications are hereby made a part of the Contract Documents for Contract No. 05EA-110, BART DOWNTOWN BERKELEY PLAZA IMPROVEMENT PROJECT. The Bidder shall acknowledge receipt of this Addendum, under the respective Article in the Bid Form.  This Addendum No. 1 consists of the following items.

I.  Contract Book (Volume 1 of 2)
	Item
	Page
	Section   
	Changes

	
	
	
	

	1
	Page 1 of 1
	Table of Contents
	Delete  the  “Table of Contents”,  page 1 of 1,
and replace with  “Table of Contents “, Page 1 of 1, Addendum No.1. 

	2
	Page 1 of 5
	Invitation to Bid
	The date for receipt of Bids is hereby amended as follows:

SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT

CONTRACT NO. 05EA-110
EXTENSION OF TIME FOR RECEIPT OF BIDS

NOTICE IS HEREBY GIVEN that the General Manager of the 
San Francisco Bay Area Rapid Transit District has extended the time
for receipt of Bids until the hour of 2:00 p.m., Tuesday, March 8, 2015
at the District Secretary’s Office, 23rd Floor, 300 Lakeside Drive, Oakland, California 94612 or to the mailing address: P.O. Box 12688, Oakland,
California, 94604-2688 for, BART DOWNTOWN BERKELY PLAZA IMPROVEMENT PROJECT, CONTRACT NO. 05EA-110.

Dated at Oakland, California, this ________ day of February 2016.


    



        __ 


  

  Kenneth A. Duron, District Secretary

San Francisco Bay Area Rapid Transit District




	               "Telecommunications Relay Services and Related Customer 
  
Premises Equipment for Persons with Disabilities," 47 CFR      
   Part  64, Subpart F;
I. U.S. FTA regulations, "Transportation for Elderly and    
                Handicapped Persons," 49 CFR Part 609.
Delete Bid Form page 2 of 21 and replace with attached Bid Form page 2 of 21, Addendum No.1.

Delete Bid Form pages 7 of 21 through 12 of 21 and replace with attached Bid Form pages 7 of 21 through 12 of 21, Addendum No.1.
Delete Table of Contents, Contract Specifications, pages 1-5 and replace with the attached, Table of Contents, Contract Specifications, Addendum No. 1
Delete Contract Specifications Section 01 11 00, Summary of Work, pages 1-13 and replace with the attached Contract Specifications Section 01 11 00, Summary of Work, pages 1-14 Addendum No. 1.
Delete Contract Specifications Section 01 20 00, Price and Payment Procedures and replace with the attached Contract Specifications Section 01 20 00, Price and Payment Procedures, Addendum No. 1.
Delete Contract Specifications Section 01 52 00, Construction Facilities, and replace with the attached Contract Specifications Section 01 52 00, Construction Facilities, Addendum No. 1
Delete Contract Specifications Section 01 57 00, Temporary Controls, page 1 of 3, and replace with the attached Contract Specifications Section 01 57 00, Temporary Controls, page 1 of 3, Addendum No. 1
Add new Contract Specifications Section 01 57 05 Traffic Work, Addendum No 1
Delete Contract Specifications Section 02 41 00, Demolition, page 1 of 1, and replace with the attached Contract Specifications Section 02 41 00, Demolition, page 1 of 1, Addendum No. 1
Delete Contract Specifications Section 05 50 00, Metal Fabrications, pages 1- 5 and replace with the attached Contract Specifications Section 05 50 00, Metal Fabrications, pages 1- 6, Addendum No. 1
Delete Contract Specifications  Section 05 52 00, Metal Railings, pages 1 and 5 of 6 and replace with the attached Contract Specifications Section 05 52 00, Metal Railings, pages 1 and 5 of 6, Addendum No.1
Add new Contract Specifications Section 06 10 00, Rough Carpentry, Addendum No 1

Delete Contract Specifications Section 07 42 13, Aluminum Plate Panel System, page 4 of 7 and replace with the attached Contract Specifications Section 07 42 13, Aluminum Plate Panel System, page 4 of 7, Addendum No. 1
Delete Contract Specifications Section 07 42 14, Metal Wall Panels, page 1 of 12 and replace with the attached Contract Specifications Section 07 42 14, Metal Wall Panels, page 1 of 12, Addendum no 1
Add new Contract Specifications Section 08 31 00, Access Doors and Panels, Addendum No 1
Delete Contract Specifications Section 08 80 00, Glazing, page 1 of 1, and replace with the attached Contract Specifications Section 08 80 00, Glazing, page 1 of 1, Addendum No 1
Add new Contract Specifications Section, 09 24 11, Portland Cement Plaster, Addendum No 1
Add new Contract Specifications Section, 09 96 00, High Performance Coatings, Addendum No 1
Delete Contract Specifications Section, 09 96 33, Graffiti-Resistant Coating, page 1 of 1, and replace with the attached Contract Specifications Section, 09 96 33, Graffiti-Resistant Coating, page 1 of 1, Addendum No 1
Delete Contract Specifications Section 12 93 00, Site Furnishings, page 4 and 8 of 18, and replace with the attached Contract Specifications Section 12 93 00, Site Furnishings, pages 4 and 8 of 18, Addendum No 1
Delete Contract Specifications Section 31 00 00, Earthwork, page 1 of 1 and replace with the attached Contract Specifications Section 31 00 00, Earthwork, page 1 of 1, Addendum No 1
Delete Contract Specifications Section 32 14 00, Unit Pavers, page 10 of 11, and replace with the attached Contract Specifications Section 32 14 00, Unit Pavers, page 10 of 11, Addendum No 1
Delete Contract Specifications Section 32 16 21, Concrete Curbs Gutters and Walks, page 1 of 1, and replace with the attached Contract Specifications Section 32 16 21, Concrete Curbs Gutters and Walks, page 1 of 1, Addendum No 1
Delete Contract Specifications Section 32 17 25, Traffic Signals, Pages 1-38 and the duplicate Contract Specifications Section 32 17 25, Traffic Signals, in their entirety and replace with the attached Contract Specifications Section 32 17 25, Traffic Signals Pages 1-38,  Addendum No 1. 
Delete Contract Specifications Section 32 84 00, Planting Irrigation, page 4 of 6, and replace with the attached Contract Specifications Section 32 84 00, Planting Irrigation, page 4 of 6, Addendum No 1
Delete Contract Specifications Section 32 90 00, Planting, pages 2,6 and 7 of 14, and replace with the attached Contract Specifications Section 32 90 00, Planting, pages 2,6 and 7 of 14, Addendum No 1
Delete Contract Specifications Section 33 46 00, Subdrainage, pages 1-2, and replace with the attached Contract Specifications Section 33 46 00, Subdrainage, pages 1-2, Addendum No 1



	II.  Reference Drawings as contained in the Contract Book Reference Document DVD

 (Volume 1 of 2)
34          The following Reference Drawings, attached as part of this Addendum, are hereby added to the         

 
Contract Documents.  
Page No.

404
405
Dwg. No.

R162
R163
Revision No.

-

-

Drawing Title

Berkeley- Richmond Line Berkeley Station miscellaneous Details IV
Berkeley- Richmond Line Berkeley Station miscellaneous Details V
III.  Contract Drawings (Volume 2 of 2)


	35
	The following Contract Drawings with a Revision No. of “P” are deleted and are hereby replaced by
 the following Contract Drawings with a Revision No. of “Q” and a revision date of “01/28/2016,” 
which drawings are attached as a part of this Addendum.  


	Page No.
	Dwg. No.
	Revision No.
	Drawing Title
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	Index of Drawings
Index of Drawings
Index of Drawings
Index of Drawings

Street Level Plan, Bid Options 1, 2, 3, 4, 5, 6 and 7
Work Phases, Schedule, General Notes and Legend
Phase 1, Street Level Construction Phasing Plan
Phase 2, Street Level Construction Phasing Plan

Phase 3, Street Level Construction Phasing Plan

Concourse Level Partial Plan, Phase 1

Partial Cross Section, Protective Cover Work Platform, Phase 1

General Notes Sheet 1 of 2

Entrance 3 Headhouse Foundation Plan

Entrance 3 Headhouse Roof Plan

Entrance 1, 2, 5 6 Typical Plan

Entrance 4 Roof and Floor Plan

Entrance 3 Headhouse Typical Elevations

Entrance 3 Headhouse Details Sheet 1 of 5

Entrance 3 Headhouse Details Sheet 2 of 5

Entrance 1, 2, 4, 5, 6 Sections and Details

Bus Shelter Footing Details

Entrance 3 Details for Floor Access Door

General Notes and Master Key Notes
Entrance 1 Section and Elevations
Entrance 3 Stair/Escalator Section
Entrance 3 Headhouse Demolition Plan and Section
Entrance 3 Headhouse Floor Plan
Entrance 3 Headhouse Roof Plan and Reflected Ceiling Plan
Entrance 3 Headhouse Elevations
Entrance 3 Headhouse Transverse Section
Entrance 3 Headhouse Longitudinal Section
Entrance 3 Headhouse Details Sheet 1 of 5
Entrance 3 Headhouse Details Sheet 2 of 5

Entrance 3 Headhouse Details Sheet 3 of 5

Entrance 3 Headhouse Details Sheet 5 of 5

Plaza Details
Entrance 4/ Elevator Headhouse Section and Door Schedule

Entrance 1 Details

Entrance 1,2,4,5,6 Details Sheet 1 of 2

Details
Entrance 4 Details Sheet 2 of 2
Landscape Notes, Abbreviations and Symbols
Enlarged Plaza Layout and Hardscape Plan, Sheet 1 of 7
Enlarged Plaza Layout and Hardscape Plan, Sheet 3 of 7
Enlarged Plaza Layout and Hardscape Plan, Sheet 5 of 7

Enlarged Plaza Layout and Hardscape Plan, Sheet 6 of 7

Plaza Hardscape Plan, Sheet 7 of 7
Plaza Planting Plan
Entrance Areas 2 and 4- Hardscape Plan
Entrance Areas 5 and 6- Hardscape Plan
Site Furnishing Details, Sheet 1 of 9
Site Furnishing Details, Sheet 3 of 9
Site Furnishing Details, Sheet 4 of 9
Site Furnishing Details, Sheet 5 of 9

Site Furnishing Details, Sheet 6 of 9

Hardscape Details, Sheet 4 of 4

Landscape Details, Sheet 2 of 3

Electrical Site Plan- New Work

Entrance 1 Electrical Demolition and New Work

Electrical Plaza Area Details


	
	
	
	


	
	
	
	

	
	
	
	

	
	
	
	


END OF ADDENDUM NO. 1
Dated at Oakland, California this __ th day of February 2016.






_____________________________________






Kenneth A. Duron






District Secretary






San Francisco Bay Area Rapid Transit District

Contract No. 05EA-110
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