2. SCOPE OF WORK

Task 1.0 – Project Management

CONSULTANT WILL:
- Conduct general project administration for the remainder of the Design Phase
- Manage the Design Team through completion of the Design Phase.
- Attend design progress meetings.
- Manage and coordinate subconsultants.

DELIVERABLES:
- Meeting agendas and meeting minutes for all meetings.
- Spreadsheet tracking design questions and decisions.
- Monthly invoices.

Prime: Parsons

<table>
<thead>
<tr>
<th>Subconsultant</th>
<th>Amount</th>
<th>DBE (Y/N)</th>
<th>SBE (Y/N)</th>
</tr>
</thead>
<tbody>
<tr>
<td>Studio L’Image</td>
<td>$32,951</td>
<td>Y</td>
<td>Y</td>
</tr>
</tbody>
</table>

Total Work Plan Value: $198,966