

BART Agreement Number: 6M8147

Approval Date: 07/23/2020

**Work Plan No. A.13-01 – HMC2 East Storage Yard - Mainline Trackwork Project
DSDC**

2. SCOPE OF SERVICES

2.1. Design Services During Construction

CONSULTANT will provide DSDC for Contract IFB 9805. Tasks will include the following:

- Review of shop drawings and other submittals from the Trackwork Materials Supplier.
- Site review and observations, during installation at critical areas or points of interest, if requested by BART, to review site conditions that may require design change or input from design team for minor changes.
- Attend meetings as requested by BART to resolve design-related and shop drawing review comments.
- Examine Trackwork Materials Supplier's Quality Assurance (QA) and Quality Control (QC) records for the Mainline Trackwork Procurement.
- Examine BART's Maintenance and Engineering Department (M&E) QA and QC records for the Mainline Trackwork Installation Project.

Prime: PGH Wong

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
Towill	\$ 192,623	N	N
WRECO	\$ 50,114	Y	Y

Total Work Plan Value: \$ 630,197