

**BART Agreement Number: 6M8148**

**Approval Date: 03/18/20**

**Work Plan No. B.05-02 – Addition, upgrade and replacement of video surveillance systems at West Oakland (M10)**

**Scope:**

**A. Design Services during Construction**

- Prepare construction cost estimates by station, including material quantities for bulk procurement by BART
- Field support during construction to resolve design conflicts and/or differing site conditions from as-built records
- Preparation of record drawings upon completion of installation. Redline mark-ups of drawings to be provided by BART.

**B. Construction Project Management**

- Manage project tasks, prepare work plans and schedules, and conduct QA/QC review of project
- submittals and deliverables.
- Manage and coordinate work assignments of other Consultants

**Prime: TY LIN + TSE JV**

**Subconsultant: None**

**Total Work Plan Value: \$ 77,327**