BART Agreement Number: 6M8182   Approval Date: 11/08/21

Work Plan No. A.06-01 – Millbrae Tail Tracks Extension

Scope:

Provide CM service including Contract Administration, Scheduling and Estimating, Field Supervision, Office Engineering Support, and others as needed during construction on a level-of-effort basis per Contract Documents, BFS, and RE Manual, and as requested or directed by BART Project Manager (PM).

Specific tasks include, but not necessarily limited to, the following:

1. Administer and monitor the construction contracts till final project closeout;
2. Review Contractor’s submittals for compliance with contract book;
3. Prepare responses to Contractor’s RFI’s;
4. Prepare cost estimates due to field issues;

Prime: Ghirardelli Associates, Inc.

<table>
<thead>
<tr>
<th>Subconsultant</th>
<th>Amount</th>
<th>DBE (Y/N)</th>
<th>SBE (Y/N)</th>
</tr>
</thead>
<tbody>
<tr>
<td>SBE Sub (TBD)</td>
<td>$ 923,278</td>
<td>N</td>
<td>Y</td>
</tr>
</tbody>
</table>

Total Work Plan Value: $ 1,772,317