


**SAN FRANCISCO BAY AREA  
RAPID TRANSIT DISTRICT  
CONTRACT NO. 11TJ-170  
DALY CITY YARD AND CIVIC CENTER  
HVAC UPGRADES**

**ADDENDUM NO. 2**


The Contract Documents for Contract No. 11TJ-170 are hereby modified as follows:

Addendum No. 2 consists of one (1) item.

<u>Item No.</u>	<u>Item Description</u>
(1)	Extension of Time

<p style="text-align: center;"><b>SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT CONTRACT NO. 11TJ-170</b></p> <p style="text-align: center;"><b><u>EXTENSION OF TIME FOR RECEIPT OF BIDS</u></b></p> <p>NOTICE IS HEREBY GIVEN that the General Manager of the San Francisco Bay Area Rapid Transit District has extended the time for receipt of Bids until the hour of 2:00 p.m., Tuesday, October 18, 2016, at the District's Offices, 23rd Floor Receptionist, 300 Lakeside Drive, Oakland, CA 94612 (by Hand Delivery), or to the District Secretary's Office, P.O. Box 12688, Oakland, CA 94604-2688 (by U.S. Mail), for Daly City Yard and Civic Center HVAC Upgrades as more fully described in the Contract Documents. Thereafter, Bids will either be accepted or rejected by the District.</p> <p style="text-align: center;">Dated at Oakland, California, this 28th day of September, 2016.</p> <p style="text-align: center;"> _____ Kenneth A. Duron, District Secretary San Francisco Bay Area Rapid Transit District</p>
---

Dated at Oakland, California, this 27th day of September, 2016.

  
\_\_\_\_\_  
Kenneth A. Duron, District Secretary  
San Francisco Bay Area Rapid Transit District

**END OF ADDENDUM NO. 2**