SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT


CONTRACT NO. 15QL-110

TITLE:  MAINTENANCE YARDS SURFACE IMPROVEMENT - OHY


ADDENDUM NO. 1

The Contract Document – Contract No. 15QL-110 is hereby modified as follows:

Addendum No. 1 consists of the following five (5) items.

(1) The date for receipt of Bids is hereby amended as follows:


SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT

CONTRACT NO. 15QL-110

EXTENSION OF TIME FOR RECEIPT OF BIDS

NOTICE IS HEREBY GIVEN that the General Manager of the San Francisco Bay Area Rapid Transit

District has extended the time for receipt of Bids until the hour of 2:00 p.m., Tuesday, March 11, 2014, at the
District Secretary’s Office, 23rd Floor, 300 Lakeside Drive, Oakland, California 94612 or to the mailing
address: P.O. Box 12688, Oakland, California, 94604-2688 for, MAINTENANCE YARDS SURFACE 

IMPROVEMENT - OHY, CONTRACT NO. 15QL-110.

Dated at Oakland, California, this ________ day of February 2014.









____________________________________



Kenneth A. Duron, District Secretary

San Francisco Bay Area Rapid Transit District







Item No.
Item


Description

(2) 
Cover Page

Cover page, delete in it’s entirety and replace with the attached.
(3) 
Invitation to Bid
Invitation to Bid, delete in it’s entirety and replace with the
attached.
CONTRACT SPECIFICATIONS

(4) 
Contract Specifications
Replace the corresponding Contract Specifications with the
following attached, revised Contract Specifications:
Section No. 

Title
Section 01 20 00 
PRICE AND PAYMENT PROCEDURES

Section 01 52 00 
CONSTRUCTION FACILITIES

Section 01 71 13 
MOBILIZATION

Section 32 12 17 
RUBBERIZED ASPHALTIC CONCRETE PAVING
CONTRACT DRAWING

(5) 
Contract Drawing 
Replace the corresponding Contract Drawing sheets with the
following attached, revised Contract Sheets:

Page 
Drawing

No.
No.
     

 Title
002
G002
Index of Contract and Reference Drawings

005
C001
Construction Phasing Notes and Temporary Signs

006
C101
Construction Phasing Control Plan

008
C103
Construction Phasing Plan Sheet 2 of 3

012
C107
Traffic Control Plan for Phases 3 and 4A

015
C110
Paving and Repair Work Legend

018
C113
Paving and Repair Work Sheet 2 of 3

022
C303
Paving Sections and Details

023
C304
Concrete Details and Sections Sheet 1 of 2

031
C121
Option Bid Work Paving Repair Plan

032
C720
Option Bid Work Striping and Pavement Marking Plan
034       E101     Gate Control Loop Replacement

034A
E102     Gate Control Loop Replacement Details
Dated at Oakland, California, this _______ day of February 2014.







___________________________________________







Kenneth A. Duron, District Secretary
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