
BART Agreement Number: 6M8134   Approval Date: 04/06/2020 
 
Work Plan No. A.12-01 – Walnut Creek Station Modernization 
 
Scope: 
 
Under the direction BART Project Manager (PM), the Consultant will provide the following service: 

a) Provide constructability review and commenting of submittals; 
b) Assist BART PM to resolve review findings with the design consultant; 
c) Perform field investigation to investigate and resolve field conflicts; 
d) Track and resolve comment resolution items; 
e) Assist and support BART PM pursuing Contract Procurement till Award of the Contract is 

issued; 
f) Other early stage preparation work for Construction Management; 

g) Other as requested by BART PM. 
 
Prime: HDR  
 
Subconsultant Amount DBE (Y/N) SBE (Y/N) 
Mott MacDonald $83,717 N N 

 
Total Work Plan Value: $94,527 


