
BART Agreement Number: 6M8143    Approval Date: 12/17/19 
Work Plan No. C.01- eBART QMS 
 
 
Scope: 
 
Develop comprehensive Quality Management System (QMS) to establish uniformity 
of compliance for ongoing eBART Operations and Maintenance, and new projects; 
acquiring or modifying capital as ment, rolling stock, infrastructure, and facilities. 
 
Prime: HDR 
 
Subconsultant Amount DBE (Y/N) SBE (Y/N) 
Countervail Engineering 
 

$113,838 Y Y 

 
Total Work Plan Value: $165,236 


