
BART Agreement Number: 6M8145   Approval Date: 06/30/2020 
 
Work Plan No. A.02-03 – Walnut Creek Station - Emergency Egress Stairs 
 

 
 
Prime: Jacobs 
 
Subconsultant Amount DBE (Y/N) SBE (Y/N) 
DLR Group / Kwan 
Henmi 

$ 21,780 N N 

Exaro $ 14,714 N Y 
 
Total Work Plan Value: $ 146,519 


