BART Agreement Number: 6M8145 Approval Date: 10/22/19

Work Plan No. A.03-01 DSDC – Record Drawing – MacArthur BART Plaza Project

Scope:

- Deliver CADD Quality Compliance drawings
- Coordination with contractor and BART to gather As-Built mark-ups
- Coordination with the project team
- PGA and its 2nd tier subs, WKM and Smith Eng, will review and stamp all drawings (excluding the BART standard drawings as they are references)
- Help with coordinating any outstanding issues with the design team and BART (i.e. signage set)
- PGA to provide general project history and knowledge when needed.

Prime: Jacobs

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
PGAdesign	\$11,878	Y	Υ

Total Work Plan Value: \$47,953