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Work Plan No. A.04-03 – Updated Retrofit Design Ground Motions for the 
Transbay Tube (TBT) 
 

 
 
Prime: Jacobs  
 
Subconsultant Amount DBE (Y/N) SBE (Y/N) 
SC Solutions Inc $ 17,650 N N 

 
Fugro  $ 785,904 N N 
M Lee $ 127,858 Y Y 

 
Total Work Plan Value: $ 974,782 


