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Work Plan No. B08-04-Additional Engineering Support for the MW12 Slope 
Stabilization Project 
 

 
 
Prime: Parsons 
 

Subconsultant Amount DBE (Y/N) SBE (Y/N) 

Earth Mechanics $58,971 Y Y 

 
Total Work Plan Value: $ 178,041 


