
BART Agreement Number: 6M8148                        Approval Date: 03/15/2023 

Work Plan No. A.11-03 DSGN - TY Lin + TSE - Concord Station Lighting 

Modernization and UPS Project 

Scope:       

         
Prime: TY LIN - TSE, JV 

 

Subconsultant Amount DBE (Y/N) SBE (Y/N) 

VIA-Perkins Eastman $ 46,085 N N 

Colmena Engineering $ 44,488 Y Y 

Charistech $ 16,148 Y Y 

Elle Consultants $ 12,632 Y Y 

 



Total Work Plan Value: $ 132,337 


