
BART Agreement Number: 6M8150   Approval Date: 04/28/2020 
 
Work Plan No. A.08-01 – Hayward Maintenance Complex (HMC) Phase II 
Project 65% and 95% Constructability Review ‐  Revised Scope of Services 
 
Scope: 
 
Construction Management  Services  (Constructability  Review)  from  June  2020  through  July  2021  as 
required to perform constructability review of the Storage Yard contract documents. Administration of 
construction of 01RQ‐103 Storage Yard Contract will be under separate Construction Management Service 
contract and the District reserves all rights to select the same or different consultant to perform contract 
administration. 

 
Prime: Prescience Corporation  
 
Subconsultant Amount DBE (Y/N) SBE (Y/N) 
Virginkar & 
Associates 

$32,758 Y Y 

M Lee $119,146 Y Y 
Rai Survey 
Engineers 

$42,598 Y Y 

 
Total Work Plan Value: $515,856 


