SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT

CONTRACT NO. 04SF-110

CONSTRUCTION OF EAST CONTRA COSTA COUNTY (eBART) TRANSFER PLATFORM AND GUIDEWAY IMPROVEMENTS

ADDENDUM NO. 1

The Contracts Documents for Contract No. 04SF-110 are hereby modified by this Addendum No. 1. Addendum No. 1 consists of the following fifty-one (51) items.

I. INVITATION TO BID

<u>Item</u>	Page(s)	Change(s)
(1)	1 of 3	In Paragraph 1, Bid receipt date is hereby extended as follows:

SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT

NOTICE TO BIDDERS

<u>INVITATION TO BID</u> EXTENSION OF TIME FOR RECEIPT OF BIDS

NOTICE IS HEREBY GIVEN that the General Manager of the San Francisco Bay Area Rapid Transit District has extended the time for receipt of Bids until the hour of 2:00 p.m., Tuesday, July 27, 2010, at the District Secretary's Office, 23rd Floor, 300 Lakeside Drive, Oakland, California 94612 (mailing address: P.O. Box 12688, Oakland, California, 94604-2688) for Construction of East Contra Costa County (eBART) Transfer Platform and Guideway Improvements, Contract No. 04SF-110, as more fully described in the Contract Documents. Bids will be opened publicly and publicly announced at the said hour and date in the 23rd Floor Conference Room No. 2382T, Kaiser Center Building, 300 Lakeside Drive, Oakland, California. Bids will thereafter be accepted or rejected by the District. The Bidders are responsible to ensure their Bids are received at the time and location specified.

II. SUPPLEMENTARY CONDITIONS

<u>Item</u>	Page(s)	Change(s)
(2)	1 of 20	After Supplementary Conditions Article SC2.1 add the following Article SC2.1.1:
		"SC2.1.1 Subcontract Bonds. The Contractor and Subcontractors shall be
.*		prohibited from requesting Performance and Payment Bonds on Subcontracts of less than \$200,000."

Addendum No. 1 Date: June, 2010 Contract No. 04SF-110

V. BID FORM

<u>Item</u>	Page(s)	Change(s)		
(50)	1 - 11	Delete the Bid Form in its entirety and replace with the attached Bid Form dated June 2010, Addendum No. 1.		
VI. REFERENCE PHOTOGRAPHS				
(51)	4	Photographs of the Jobsite, existing electrical vaults, and other existing electrical features are attached for reference.		

END OF ADDENDUM NO. 1

Dated at Oakland, California this

day of June, 2010

Kenneth A. Duron
District Secretary

San Francisco Bay Area Rapid Transit District