

BART Agreement Number: 6M8120

Approval Date: 07/11/18

**Work Plan No. B.23 - Removal of Existing Train Control Cables
Installation of New Train Control Raceway**

Scope:

The Project will complete final design and preparation of supporting contract documents for the above referenced Contract.

Prime: HNTB/FMG

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
Chaudhary	\$89,156	Y	Y

Total Work Plan Value: \$1,029,300