

BART Agreement Number: 6M8146

Approval Date: 9/03/19

Work Plan No. B.08-01– Slope Stabilization

Scope:

PROJECT MANAGEMENT SUPPORT
FIELD SURVEYS AND DESIGN SCOPE
PRELIMINARY ENGINEERING
35% STUDY
FINAL PS&E DESIGN
BID SUPPORT AND DESIGN SUPPORT DURING CONSTRUCTION

Prime: Parsons

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
Merrill Morris Partners	\$26,643	Y	Y
Rail Surveyors and Engineers, Inc.	\$29,311	Y	Y
Earth Mechanics, Inc.	\$41,368	Y	Y

Total Work Plan Value: \$557,010