

BART Agreement Number: 6M8179

Approval Date: 04/14/21

Work Plan No. A.02-01 CNMGT - HDR - Powell Street Station Modernization Project

Summary of Scope of Services:

Temporary construction management services for specialty work - short term assignment to augment current CM Team

Prime: HDR

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
Mott MacDonald	\$10,927	N	N

Total Work Plan Value: \$40,250