
BART Agreement Number: 6M8134                  Approval Date: 07/06/23 

Work Plan No. B.19.01 Fire Alarm Replacement - Phase 3 - Inspector(s), Scheduler 

Scope:  

  



 

Prime: HDR Construction Control Corp 

Subconsultant Amount DBE (Y/N) SBE (Y/N) 
M Lee $ 64,041 Y Y 

TBD $ 20,616 Y Y 

VSCE $ 361,689 Y Y 
SEM  $ 322,425 N Y 

 

Total Work Plan Value: $ 803,994 


