SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT

CONSTRUCTION OF EAST CONTRA COSTA BART EXTENSION PROJECT BLISS AVENUE AND ANTIOCH PAVING IMPROVEMENTS
CONTRACT NO. 04SF-180
ADDENDUM NO. 1
DATE: January 9, 2017
The following additions, deletions and modifications are hereby made a part of the Contract Documents for Contract No. 04SF-180, CONSTRUCTION EAST CONTRA COSTA BART EXTENSION PROJECT BLISS AVENUE AND ANTIOCH PAVING IMPROVEMENTS.  The Bidder shall acknowledge receipt of this Addendum, under the respective Article in the Bid Form.  This Addendum No. 1 consists of two (2) items.

I.  Contract Book
	Item
	Page
	Section
	Changes

	(1)
	1 of 4
	Invitation to Bid
	In first paragraph, delete first sentence and replace with the following:

NOTICE IS HEREBY GIVEN that sealed Bids will be received until the hour of 2:00 p.m., Tuesday, January 24, 2017, at the District Secretary’s Office, 23rd. Floor, 300 Lakeside Drive, Oakland, California 94612 (mailing address:  P.O. Box 12688, Oakland, California, 94604-2688) for CONSTRUCTION EAST CONTRA COSTA BART EXTENSION PROJECT BLISS AVENUE AND ANTIOCH PAVING IMPROVEMENTS, Contract No. 04SF-180. 

	
	
	
	   II.  Contract Drawings 

	
	
	
	

	Reissued Contract Drawings:

(2)
The following is a list of Contract Drawings that have been modified and are             hereby re-issued and attached as a part of this Addendum.  These drawings are identified with new revision numbers and revisions dated January 4, 2017, and supersede the like titled existing drawings.



	Page No.
	Dwg. No.
	Revision No.
	Title

	
	
	
	

	002

035
	X002
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	INDEX OF DRAWINGS

SHEET 1 OF 2

SIGNAGE AND PAVEMENT MARKING PLAN
ANTIOCH STATION 

SHEET 1 OF 3

	
	
	
	

	036
	C168
	Q
	SIGNAGE AND PAVEMENT MARKING PLAN

	
	
	
	ANTIOCH STATION
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	C169
	Q
	SIGNAGE AND PAVEMENT MARKING PLAN

	
	
	
	ANTIOCH STATION
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END OF ADDENDUM NO. 1
Dated at Oakland, California this 9th day of January 2017.






_____________________________________






Kenneth A. Duron






District Secretary
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