SAN FRANCISCO BAY AREA

RAPID TRANSIT DISTRICT
CONTRACT NO. 15LK-120
ESCALATOR RENOVATION PROJECT

ADDENDUM NO. 1

The Confract Documents for Contract No. 15LK-120 are hereby modified as follows:

Addendum No. 1 consists of one (1) item.

item No. Item Description

{1 Extension of Time

SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT
CONTRACT NO. 15LK-120

EXTENSION OF TIME FOR RECEIPT OF BIDS

NOTICE IS HEREBY GIVEN that the General Manager of the San Francisco Bay Area Rapld Transit
District has extended the time for receipt of Bids until the hour of 2:00 p.m., Tuesday, November 22, 2016,
at the District's Offices, 23rd Floor, 300 Lakeside Drive, Oakland, CA 94612 {by Hand Dellvery) orto the
District Secretary’s Office, P.O. Box 12688, Qakland, CA 94604- 2688 (by U.S. Mail), for Escalator

Renovation Project, as more fully described in the Contract Documents. Thereafter, Bids will either be
accepted or rejected by the District.

Dated at Oaklgnd/California, thig 20th day of October, 2016,

Kenneth A. Duron, District Secretary
San Francisco Bay Area Rapid Transit District

Dated at Oakland, California, this ot day of Octgber, 2016.

Kenneth A. Duron, District Secretary
San Francisco Bay Area Rapid Transit District

END OF ADDENDUM NO. 1
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