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CONTRACT NO. 17AG-140
REFURBISH BREAKROOMS
ADDENDUM NO. 1
The following additions, deletions and modifications are hereby made a part of the Contract Documents for Contract No. 17AG-140, REFURBISH BREAKROOM.  The Bidder shall acknowledge receipt of this Addendum, under the respective Article on page 4 of 10 of the Bid Form. The Contract Book Documents for Contract No. 17AG-140 is hereby modified as follows:

Addendum No. 1 consists of three (3) items:

Item
Item Description
 (1)
The date for receipt of bids is hereby amended as follows:

SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT

CONTRACT NO. 17AG-140
EXTENSION OF TIME FOR RECEIPT OF BIDS

NOTICE IS 
          NOTICE IS HERBY GIVEN that the General Manager of the San Francisco Bay Area Rapid Transit District has extended the time for receipt of Bids until the hour of 2:00 p.m., Tuesday, October 21, 2014, at the District Secretary’s Office, 23rd Floor, 300 Lakeside Drive, Oakland, California 94612 or to the mailing address: P.O. Box 12688, Oakland, California, 94604-2688 for, REFURBISH BREAKROOMS CONTRACT NO. 17AG-140.  

Dated at Oakland, California, this ________ day of October __, 2014.



















_____________________________________







Kenneth A. Duron, District Secretary







San Francisco Bay Area Rapid Transit District


Item
Item Description

(2)
 Delete Contract Drawings as listed below, as part of this Addendum.
	Page No.
	Contract

Sheet. No.
	Revision No.
	Title
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M202
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P
P
P
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P
	16th Street Station Site Plan

North Berkeley Station Site Plan

North Berkeley Station Electrical

16th Street Station Electrical

North Concord/Martinez Station Mechanical

North Concord/Martinez Station Elevations




(3)
 Add new Contract Drawings as listed below and, attached as part of this Addendum.

	Page No.
	Contract

Sheet. No.
	Revision No.
	Title

	012

014

026
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020
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G014
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E301

M202

M203
	Q
Q

Q

Q

Q

Q
	16th Street Station Site Plan

North Berkeley Station Site Plan

North Berkeley Station Electrical

16th Street Station Electrical

North Concord/Martinez Station Mechanical
North Concord/Martinez Station Elevations



END OF ADDENDUM NO. 1

Dated at Oakland, California this __ day of October 2014.

_______________________







Kenneth A. Duron






District Secretary
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