Scope:

The HMC Phase 2 project has need of construction services from BART M&E department to build certain infrastructure relating to track and special trackwork placement and the ductbank and conduits required to house systems cabling. Consultant will coordinate M&E construction services with the HMC Phase 2 project to facilitate provision of this construction service. The scope of the Consultant responsibilities will include:

1. Participating in construction design development
2. Develop construction schedule to integrate with HMC Phase 2 project schedule.
3. Project Engineering Support
4. Attend meetings and participate in design review activities.

Prime: ACm Joint Venture

<table>
<thead>
<tr>
<th>Subconsultant</th>
<th>Amount</th>
<th>DBE (Y/N)</th>
<th>SBE (Y/N)</th>
</tr>
</thead>
<tbody>
<tr>
<td>PSM Associates</td>
<td>$121,532</td>
<td>N</td>
<td>Y</td>
</tr>
</tbody>
</table>

Total Work Plan Value: $134,259