

BART Agreement Number: 6M8133

Approval Date: 01/28/20

Work Plan No. B.16- Provide constructability support for Switch Power

Scope:

This Work Plan is to provide construction management support, coordination, and technical expertise for the installation of the new Switch Power Supply Cabinets (SPSCs) and related infrastructure during the Track Interlocking Replacement Program at various locations.

Prime: Ghirardelli Associates

Subconsultants: None

Total Work Plan Value: \$376,630