

BART Agreement Number: 6M8135

Approval Date: 04/08/2020

Work Plan No. A.03-02 – TBT Internal Retrofit – CM Services

Scope:

This Work Plan is to provide Construction Management services for the Transbay Tube.

Prime: Jacobs

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
Acumen	\$559,931	Y	Y
M Lee Corp	\$249,002	Y	Y
RailPros	\$249,817	N	N
SEM Incorporated	\$1,202,767	N	Y

Total Work Plan Value: \$6,610,977