

BART Agreement Number: 6M8145

Approval Date: 06/16/2020

Work Plan No. B.17-01 – Lake Merritt Administration HVAC Renovation – Final Design

Scope: The scope of services requested is to provide a 35% CER Addendum, as well as 50%, 95%, and 100% project design submittals for the renovation of the HVAC Systems at the Lake Merritt Administration complex

Prime: Jacobs Engineering

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
Mona Tamari & Associates	\$ 79,945	Y	Y

Total Work Plan Value: \$ 1,311,539