BART Agreement Number: 6M8148   Approval Date: 03/17/2021


Scope:

2.0 SERVICES TO BE PERFORMED BY CONSULTANT AND WORK BREAKDOWN STRUCTURE:

The detailed scope and tasks are as follows:

A. Design Services during Construction (Continue as applicable)
   - Response to requests for information (RFI)
   - Review submittals
   - Prepare contract change notices (CN) as necessary
   - Review Factory Test Procedures
   - Review Systems Field Test Procedures
   - Review Systems Integration Test Procedures
   - Provide technical oversight of all systems testing
   - Review all test reports for compliance
   - Assist BART with Systems Integration Tests (SIT 2)
   - Review O&M Manuals for compliance

B. Record Drawings
   - Record drawings will be prepared under Work Plan A.04-05 and will be based on site surveys of existing Contractor's installation.

Prime: TY Lin + TSE JV

Subconsultant: None.

Total Work Plan Value: $109,281